TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

‘NAss TASK NO. AMENDMENT
Qss Group, Inc. 99124 3 ~ 564-315-90-15-89 99

TASK TITLE: {NTE 80 characters; include Project name)
PWB Design/Fab for RTOP FPQSK Premod Filter

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR) DATE ORG MAIL PHONE
CODE CODE

N -
Thomas Winkert Q}Vv— KJ\JAQ& H h "} 4% 561 561 301-2862917
BRANCH HEAD . DATE CODE PHONE
Robert W. Stone W; ;E 4-)2-59 561 301-286-5659

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE
t . ) -
Fred Huegel A4 Liasat Gt N3 4/{/41?7 568 301-286-2285
'FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. 7 / DESIGNATED FAM:

“(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK}

X]No [ 1YES Larry Moore

The contrac or sha i entlfy and explam the reason for any devratlons, exceptlons, : (To be completed by Contracting Officer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. APR l 9 1999

Contractor will develop specification or statement of work under this task for a future procurement. [ X]1NO [ 1 YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ ] YES [X] N/A

Government Furnished Property/Facilities: [X] NO { ] YES ~ SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [X] NO [ 1YES If yes: [ 1TOTAL - [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X]1NO { ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, incentive Fee Plan)

_X_No. 1 __No.2 __No.3 __No.4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% . 25% %

{To be completed by Conrractm‘O)‘-ﬁcer)
The target cost of this task orderis $ 50,312
The target fee of this task orderis $§ 3,224
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 53,536

The maximum feeis $ 4,712 ]
The minimum fee is $0.

THIS TASK ASSIGNMENT IS /SSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS

; y . . ' Lorrie L. Eakin
‘%jL 220l )'"i Air> i fgff 1‘-[%‘ Contracting Officer

i SIGNATURE OF CONTRACT\NG OFFICER i DATE TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
OISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR. CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

) TASK NO. AMENDMENT
QsSS Group, Inc. 99124 3 P | 1P

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The purpose of this task is to provide Printed Wiring Board design for the RTOP FQPSK Premod Filter. This is a high-speed
(1.2 GHz) digital design and will require close coordination between the GSFC Electrical Design engineer and the Printed
Wiring Boar designer. it will also require the use of Mentor [ayout tools to allow the possible use of Mentor circuit
design and analysis tools in the future. :

The contractor shall provide engineering services to generate fabrication drawings’, fabricate three PWBs,
assemble one PWB and deliver the assembled PWB and the two unassembled PWBs to the GSFC for engineering test.

PERFORMANCE SPECIFICATIONS:

Assembled PWB must match PADS netlist format generated by GSFC. Determination of match will be done
in testing phase at GSFC.

APPLICABLE DOCUMENTS:

TASK END DATE: BXXK%® 10/31/99

MILESTONES/DELIVERABLES AND DATES:

Signed-off PWB fabrication drawings 5/31/99
PWB Fabrication 6/30/99
Deliver assembled PWB and 2 unassembled PWB's XN 10/15/99

AHMEHX WX X XXX XX XXX XX XXX XX XXX XXX XX XXX RINKEX

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the agove.
Technical: Completed PWB testing at GSFC.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Tom Winkert, Building 23, Room E325

RREM FNRM TN3.1845a



